



Dated the 28th July, 2026

CnW/ASCW/DSCW/O/260728/0513

NOTIFICATION

No.SOPC(C&W)5-17/2026(PPP)(General)(Vol.II):

Reference is made to the Request for Proposals dated January 2026, as amended ("RFP"), issued by the Communication & Works Department, Government of the Punjab ("Implementing Agency") for the award of a PPP Contract in respect of the "Dualization of Chiniot – Sargodha Road including O&M of Faisalabad – Chiniot Road, under PPP Mode" (the "Project"), and to the bids submitted in response thereto under the "Single-Stage, Three-Envelope" procedure prescribed under the Punjab Public Private Partnership Rules 2025 ("PPP Rules").

2. The Bid Opening and Evaluation Committee ("BOEC"), upon evaluation of the Financial Proposals, recorded that all five (5) bidders were non-responsive with respect to RFP and / or PPP Rules.

3. Thereafter, four (4) bidders (namely AWK–TMT–SARCO JV, MBC–YUKSEL JV, ZKB, and Kainatt Enterprises) exercised their rights and submitted grievances. The GRC afforded all such bidders an opportunity of personal hearing and issued its recommendation vide Order dated 14 July 2026 and operative part of the same is reproduced below:

"In these circumstances, GRC was of the view that proceeding with the contract award process risks undermining the spirit of Section 13 of the PPP Act, which mandates that PPP contracts be awarded through a transparent and competitive process that ensures value for money."

4. Accordingly, GRC has recommended that the Implementing Agency may initiate rebidding under Rule 109 of the PPP Rules besides eliminating the complexities in bidding documents, if deemed appropriate.

5. In view of the foregoing, exercising the powers conferred on the Implementing Agency under Rule 107 of the PPP Rules, the Implementing Agency hereby rejects all bids and annuls the bidding process. The Implementing Agency shall proceed with the rebidding process in accordance with the PPP Rules.


(JAHANGIR ANWAR)
SECRETARY C&W

NO. & DATE EVEN.

A copy is forwarded for information and necessary action to the:-

- 1) Chief Executive Officer
Punjab Public Private Partnership Authority
- 2) Chief Executive Officer
Punjab Financial Advisory Service
- 3) Chief Engineer

- Chief Engineer Highway (Central Zone)
- 4) Chief Engineer
Chief Engineer Highway (North Zone)
 - 5) Chief Engineer
Chief Engineer Highway (South Zone)
 - 6) Chief Engineer Special Initiative
Chief Engineer Special Initiative Department
 - 7) ASA - CnW , (ASA - CnW)
Communication & Works Department
 - 8) AS (T-I) - CnW , (AS (T-I) - CnW)
Communication & Works Department
 - 9) AS (T-III) - CnW , (AS (T-III) - CnW)
Communication & Works Department
 - 10) ***Consultant for PPPs in C&W Department,
near o/o SE, Highways Circle, Lahore***
 - 11) DSPC - CnW , (DSPC - CnW)
Communication & Works Department
 - 12) DS (H-I) - CnW , (DS (H-I) - CnW)
Communication & Works Department
 - 13) ***M/s J.N & Co.,
Room No.43, 2nd Floor, Block-14, St-12, Habib Chamber Gulshan-e-Iqbal,
Karachi.***
 - 14) ***M/s Abdul Waheed Khan & Co. (AWK) – Tayyab Manzoor Tarar Constructor
(TMT) – Sh. Abdr Razzaq & Co.
(SARCO) (JV), Office No.20, 4th Floor, Bomanji Square, Nusrat Road, Multan
Cant, Multan.***
 - 15) ***M/s Zahid Khan & Brothers,
Plot No.44, Street No.11, I-9/2 Islamabad.***
 - 16) ***M/s Kainatt Enterprises,
4-B, 3/17, Nazimabad Block IV, Karachi.***
 - 17) ***M/s MBC & Sons, Yuksel Insaat A.S (JV),
Bungalow# B-76, Defence officers Housing Society, Phase-II, Hyderabad.***
 - 18) PSO
Communication & Works Department



SOPC - CNW (SOPC - CNW)